DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/13/10
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH III, 2010
CALL ORDER 002 CONTRACT 1ID T201006103.01 COUNTIES NEW CASTLE
LETTING DATE 06/15/10 DISTRICT N2
STATE/FEDERAL AID NO: ESTP-N035(2) CONTRACT TIME 40 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) ESTP-N035(2)
PAVEMENT & REHABILITATION, NORTH III, 2010
SET-ASIDE
VENDOR RANKING Contract was awarded on 07/09/10 to vendor DIAMOND MATERIALS LLC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,134,094.00 121.6069% 100.0000%
1 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 S 932,590.50 100.0000% 82.2322%
2 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 1,030,100.00 110.4558% 90.8302%
3 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 S 1,053,404.00 112.9546% 92.8851%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 1,111,234.00 119.1556% 97.9843%
5 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 S 1,143,334.00 122.5976% 100.8147%
6 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 1,204,031.00 129.1061% 106.1668%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | DIAMOND MATERIALS LLC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e .
SECTION 0001 Category 0001
| | |
0010 401576 600.000 TON | 20.00000 12000.00] 16.20000 9720.00] 12.50000 7500.00
RECYCLED ASPHALT PAVEMENT | | |
0020 401667 550.000 TON | 60.00000 33000.00| 57.55000 31652.50| 63.85000 35117.50
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0030 401696 260.000 TON | 25.00000 6500.00 | 14.40000 3744.00 | 51.50000 13390.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0040 401708 11880.000 TON | 60.00000 712800.00| 53.60000 636768.00] 58.00000 689040.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | |
STONE) | | |
0050 402000 100.000 TON | 75.00000 7500.00] 25.00000 2500.00| 20.00000 2000.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | |
0060 406001 10000.000 SYIN | 0.90000 9000.00] 1.17000 11700.00] 0.25000 2500.00
HOT-MIX PATCHING | | |
0070 742500 2000.000 HOUR | 41.67000 83340.00] 41.67000 83340.00]| 41.67000 83340.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
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CALL ORDER 002 CONTRACT ID T201006103.01 COUNTIES NEW CASTLE
LETTING DATE 06/15/10 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0080 742514 200.000 HOUR | 60.42000 12084.00| 60.42000 12084.00 | 60.42000 12084.00
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0090 743003 30.000 EADY | 20.00000 600.00] 22.00000 660.00] 30.00000 900.00
ARROWPANELS, TYPE C | | |
0100 743004 15.000 EADY | 50.00000 750.00] 60.00000 900.00] 75.00000 1125.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0110 743537 30.000 EADY | 90.00000 2700.00] 90.00000 2700.00] 148.00000 4440.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0120 746774 900.000 LF | 9.00000 8100.00| 8.72000 7848.00 | 8.20000 7380.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0130 748015 500.000 SF | 3.00000 1500.00] 6.30000 3150.00] 6.20000 3100.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0140 748019 166800.000 LF | 0.20000 33360.00] 0.11000 18348.00 | 0.11000 18348.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0150 748026 1000.000 SF | 1.00000 1000.00] 1.58000 1580.00] 0.50000 500.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0160 748502 500.000 EACH | 35.00000 17500.00| 24.00000 12000.00| 21.60000 10800.00
RAISED/RECESSED PAVEMENT MARKER | | |
0170 748506 83400.000 LF | 0.35000 29190.00] 0.34000 28356.00] 0.31000 25854.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0180 760505 3200.000 sSY | 2.50000 8000.00| 0.50000 1600.00| 0.10000 320.00
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | | |
0190 760507 216000.000 SYIN | 0.50000 108000.00] 0.14000 30240.00] 0.24000 51840.00
PROFILE MILLING, HOT-MIX | | |
0200 762001 1600.000 LF | 2.00000 3200.00] 1.50000 2400.00] 0.20000 320.00
SAW CUTTING, HOT MIX | | |
0210 763000 LUMP | 19985.00000 19985.00 | 5300.00000 5300.00] 35151.50000 35151.50
INITIAL EXPENSE | | |
0220 763502 LUMP | 4000.00000 4000.00] 3000.00000 3000.00] 1100.00000 1100.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
0230 763643 LUMP | 19985.00000 19985.00 | 23000.00000 23000.00] 23950.00000 23950.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,134,094.00| $ 932,590.50] $ 1,030,100.00
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 1,134,094.00| $ 932,590.50] $ 1,030,100.00

DBE GOALS

0
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COUNTIES : NEW CASTLE

I ( 0o ) I ( 1
|[ENGINEER'S ESTIMATE
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY

|DIAMOND MATERIALS LLC

UNIT PRICE AMOUNT| UNIT PRICE

I ( 2 )
|AMERICAN INFRASTRUCTURE-MD IN
|

AMOUNT| UNIT PRICE AMOUNT




PERMANENT PAVEMENT STRIPING,
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2010
CALL ORDER : 002 CONTRACT ID T201006103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/15/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( I ( )
| GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 401576 600.000 TON | 23.00000 13800.00 | 18.50000 11100.00]| 20.00000 12000.00
RECYCLED ASPHALT PAVEMENT | | |
0020 401667 550.000 TON | 73.00000 40150.00 | 60.00000 33000.00] 72.46000 39853.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0030 401696 260.000 TON | 28.00000 7280.00 | 22.00000 5720.00 | 15.00000 3900.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0040 401708 11880.000 TON | 59.00000 700920.00| 63.85000 758538.00 | 59.95000 712206.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0050 402000 100.000 TON | 100.00000 10000.00| 70.00000 7000.00 | 120.00000 12000.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 10000.000 SYIN | 1.20000 12000.00| 1.48000 14800.00 | 0.88000 8800.00
HOT-MIX PATCHING | | |
0070 742500 2000.000 HOUR | 41.67000 83340.00| 41.67000 83340.00] 41.67000 83340.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0080 742514 200.000 HOUR | 60.42000 12084.00 | 60.42000 12084.00| 60.42000 12084.00
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0090 743003 30.000 EADY | 79.00000 2370.00 | 20.00000 600.00| 15.00000 450.00
ARROWPANELS, TYPE C | | |
0100 743004 15.000 EADY | 40.00000 600.00| 85.00000 1275.00| 150.00000 2250.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0110 743537 30.000 EADY | 190.00000 5700.00 | 195.00000 5850.00 | 125.00000 3750.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0120 746774 900.000 LF | 8.80000 7920.00 | 8.60000 7740.00 | 10.00000 9000.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0130 748015 500.000 SF | 4.10000 2050.00 | 4.00000 2000.00 | 3.25000 1625.00
| | |
| | |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2010
CALL ORDER : 002 CONTRACT ID : T201006103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/15/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GREGGO & FERRARA INC |DATISY CONSTRUCTION COMPANY |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0140 748019 166800.000 LF | 0.18000 30024.00] 0.15000 25020.00] 0.23000 38364.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0150 748026 1000.000 SF | 1.10000 1100.00] 1.80000 1800.00] 0.55000 550.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0160 748502 500.000 EACH | 22.00000 11000.00| 21.40000 10700.00 | 30.00000 15000.00
RAISED/RECESSED PAVEMENT MARKER | | |
0170 748506 83400.000 LF | 0.29000 24186.00] 0.28000 23352.00] 0.33000 27522.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0180 760505 3200.000 sSY | 2.50000 8000.00| 1.90000 6080.00] 7.00000 22400.00
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | | |
0190 760507 216000.000 SYIN | 0.24000 51840.00] 0.24000 51840.00] 0.29000 62640.00
PROFILE MILLING, HOT-MIX | | |
0200 762001 1600.000 LF | 1.90000 3040.00] 1.05000 1680.00| 1.00000 1600.00
SAW CUTTING, HOT MIX | | |
0210 763000 LUMP | 8000.00000 8000.00| 17000.00000 17000.00 | 55000.00000 55000.00
INITIAL EXPENSE | | |
0220 763502 LUMP | 3000.00000 3000.00] 1715.00000 1715.00] 4000.00000 4000.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
0230 763643 LUMP | 15000.00000 15000.00| 29000.00000 29000.00] 15000.00000 15000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,053,404.00| $ 1,111,234.00| $ 1,143,334.00
—————————————————————————————————————————— s st
CONTRACT TOTALS | $ 1,053,404.00| $ 1,111,234.00| $ 1,143,334.00

DBE GOALS |
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2010
CALL ORDER : 002 CONTRACT ID : T201006103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/15/10 DISTRICT : N2
SET-ASIDE
I ( 6 ) ( ) ( )

| HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT

SECTION 0001 Category 0001

PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC

| | |
0010 401576 600.000 TON | 22.50000 13500.00| |
RECYCLED ASPHALT PAVEMENT | | |
0020 401667 550.000 TON | 63.00000 34650.00] |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0030 401696 260.000 TON | 20.00000 5200.00 | |
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0040 401708 11880.000 TON | 69.00000 819720.00| |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0050 402000 100.000 TON | 95.00000 9500.00 | |
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 10000.000 SYIN | 1.00000 10000.00| |
HOT-MIX PATCHING | | |
0070 742500 2000.000 HOUR | 41.67000 83340.00] |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0080 742514 200.000 HOUR | 60.42000 12084.00 | |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0090 743003 30.000 EADY | 35.00000 1050.00| |
ARROWPANELS, TYPE C | | |
0100 743004 15.000 EADY | 75.00000 1125.00| |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0110 743537 30.000 EADY | 125.00000 3750.00| |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0120 746774 900.000 LF | 8.75000 7875.00 | |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0130 748015 500.000 SF | 6.30000 3150.00]| |
| | |
| | |
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DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
2010

DATE : 07/13/10
PAGE : 002 -7

CALL ORDER : 002 CONTRACT ID T201006103.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/15/10 DISTRICT
SET-ASIDE
I ( 6 ) I ( ) I ( )
| HARMONY CONSTRUCTION INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0140 748019 166800.000 LF | 0.12000 20016.00] |
TEMPORARY MARKINGS, PAINT, 4" | | |
0150 748026 1000.000 SF | 1.60000 1600.00| |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0160 748502 500.000 EACH | 24.15000 12075.00| |
RAISED/RECESSED PAVEMENT MARKER | | |
0170 748506 83400.000 LF | 0.34000 28356.00] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0180 760505 3200.000 sSY | 2.50000 8000.00| |
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | | |
0190 760507 216000.000 SYIN | 0.34000 73440.00 | |
PROFILE MILLING, HOT-MIX | | |
0200 762001 1600.000 LF | 1.00000 1600.00| |
SAW CUTTING, HOT MIX | | |
0210 763000 LUMP | 36000.00000 36000.00] |
INITIAL EXPENSE | | |
0220 763502 LUMP | 3500.00000 3500.00] |
MAINTENANCE OF RAILROAD TRAFFIC | | |
0230 763643 LUMP | 14500.00000 14500.00| |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,204,031.00] $ | $
—————————————————————————————————————————— s st
CONTRACT TOTALS | $ 1,204,031.00] $ 0.00] $

DBE GOALS

o°




